



DHA Contract Forecast

As of June 12th, 2019

POC: Birgit (BJ) Tilley
 Component Acquisition Executive (J-4)
 Chief, Acquisition Planning Support Office (APSO)
 Defense Health Agency
 Office: 703-681-5829
 Email: dha.ncr.acquis-procure.mbx.industryday@mail.mil

The goal of this forecast is to provide a dashboard of upcoming contracting opportunities. All projected procurements are subject to revision or cancellation. Final decisions on the extent of competition, small business participation, estimated value, or any aspect of the procurement action will not be made until each procurement is posted to Federal Business Opportunities (FEDBIZOPPS). Forecast data is for planning purposes only and is not a commitment by the Government to purchase the described products and/or services. Questions regarding a projected procurement should be addressed to the point of contact listed in the record.

JDIR	Contract Number	Acquisition Strategy	Contract Type	Anticipated Value Range	Requirement Title	Contract Expiration Date	Contract Length (# Years)	Incumbent
J-8	HT940216F0002	TBD	FIRM FIXED PRICE	\$500K-\$1M	Informatica Support and Maintenance	3/21/2021	5	DLT Solutions
J-8	HT940216F0006	TBD	TBD	\$1M-\$5M	PRISM Support Services	4/27/2021	5	Compusearch
J-8	W81XWH-18-C-0124	TBD	TIME AND MATERIALS	\$5M-\$10M	CRM Professional Support Services Contract	6/11/2021	3	Eagle Health
J-7	FA3016-14-F0054	TBD	FIRM FIXED PRICE	\$1M-\$5M	Blackboard Software for the learning management system (LMS) and services	3/19/2020	5	Blackboard
J-6	HHSN316201200117W	Small Business set aside - Total	LABOR	\$5M-\$10M	Contract (HIT) ICPCCS	12/6/2019	4	Attain, LLC
J-6	GS-06F-0691Z	8(A) competed	LABOR	\$10M-\$30M	Contract (HIT) Capacity Services Engineering Support	12/14/2019	3	Niksoft Systems Corp
J-6	GS-35F-4649G	No set aside used	LABOR	\$10M-\$30M	Contract (HIT) Blood Transfusion Sustainment	12/31/2019	4	Planned Systems International, Inc
J-6	GS-00F-223DA	Veteran owned set aside	LABOR	\$5M-\$10M	Contract (HIT) Tier III Product Support	6/8/2020	4	Nester Consulting, LLC
J-6	HT0015-15-C-0004	Small Business set aside - Total	LABOR	\$10M-\$30M	Contract (HIT) ERMOS O&M - EIRB	9/2/2020	5	Aderas Inc
J-6	GS-06F-1038Z	8(A) competed	LABOR	\$1M-\$5M	Contract (DODMERB) DMACS Sustainment	9/30/2020	5	22nd Century Technologies, Inc
J-6	W81XWH-15-F-0419	8(A) competed	LABOR	\$1M-\$5M	Contract (HIT) Navy Program of Record (POR) Support/Sustainment	9/30/2020	5	22nd Century Technologies, Inc
J-6	HHSN316201200145W	Woman owned small business	LABOR	\$1M-\$5M	Contract (HIT) Dental Common Access Systems (DENCAS)	9/30/2020	5	Grove Resources Solutions, Inc
J-6	GS-35F-0703V	Small Business set aside - Total	LABOR	\$10M-\$30M	Contract (HIT) HAIMS Sustainment FY17 R	11/22/2020	5	Aderas Inc
J-6	GS-10F-0317R	Small Business set aside - Total	LABOR	\$10M-\$30M	Contract (HIT) Program Support Branch Quality Management, Schedule Management a	11/29/2020	4	Customer Value Partners, Inc
J-6	HT0015-16-C-0001	8(A) sole source	LABOR	\$100M-\$200M	Contract (HIT) Secure Messaging	12/28/2020	5	McKesson Technologies, Inc
J-6	GS-35F-0617Y	No set aside used	LABOR	\$50M-\$100M	Contract (HIT) Engineering Management Support Services	12/31/2020	10	Deloitte Consulting, LLP
J-6	HT0011-17-C-0007	8(A) competed	LABOR	\$10M-\$30M	Contract (HIT) DHSS CyberSecurity Support FY17	1/5/2021	4	Vista Defense Technologies, LLC
J-6	GS-06F-0601Z	Small Business set aside - Total	LABOR	\$5M-\$10M	Contract (HIT) Enterprise Blood Management System (EBMS) Program Services	1/30/2021	4	Alliant SB CTA, LLC
J-6	GS-35F-0206Y	Small Business set aside - Total	LABOR	\$10M-\$30M	Contract (HIT) PMAT Support Services FY16	3/28/2021	5	NetImpact Strategies, Inc



DHA Contract Forecast

As of June 12th, 2019

POC: Birgit (BJ) Tilley
 Component Acquisition Executive (J-4)
 Chief, Acquisition Planning Support Office (APSO)
 Defense Health Agency
 Office: 703-681-5829
 Email: dha.ncr.acquis-procure.mbx.industryday@mail.mil

The goal of this forecast is to provide a dashboard of upcoming contracting opportunities. All projected procurements are subject to revision or cancellation. Final decisions on the extent of competition, small business participation, estimated value, or any aspect of the procurement action will not be made until each procurement is posted to Federal Business Opportunities (FEDBIZOPPS). Forecast data is for planning purposes only and is not a commitment by the Government to purchase the described products and/or services. Questions regarding a projected procurement should be addressed to the point of contact listed in the record.

JDIR	Contract Number	Acquisition Strategy	Contract Type	Anticipated Value Range	Requirement Title	Contract Expiration Date	Contract Length (# Years)	Incumbent
J-6	HT0015-16-F-0019	8(A) competed	LABOR	\$1M-\$5M	Contract (HIT) SRTS	3/29/2021	5	Bestica
J-6	GS-35F-052CA	Small Business set aside - Total	LABOR	\$10M-\$30M	Contract (HIT) DOEHS-IH ES	3/31/2021	5	BEAT, LLC
J-6	HT0011-16-D-0001	No set aside used	LABOR	TBD	Contract (WFM) Tri-Service Workflow (TSWF) Support	7/13/2021	5	EHR Total Solutions, LLC
J-6	GS-35F-0789M	No set aside used	LABOR	\$10M-\$30M	Contract (HIT) Acquisition and Program Support	8/31/2021	5	KSI & Associates, Inc
J-6	HT0015-16-C-0005	8(A) competed	LABOR	\$1M-\$5M	Contract (HIT) Cold Fusion Programmer (S3)	9/5/2021	5	Bestica
J-6	HT0015-17-C-0013	8(A) sole source	LABOR	\$10M-\$30M	Contract (HIT) Carepoint Healthcare Application Suite (CHAS) Tier III Sustainme	9/30/2021	5	STS Systems Integration
J-6	GS-35F-4649G	No set aside used	LABOR	\$10M-\$30M	Contract (HIT) Blood Donor Sustainment Division	9/30/2021	5	Planned Systems International, Inc
J-6	GS-35F-0269W	Small Business Set Aside - Total	LABOR	\$10M-\$30M	Contract (HIT) Test & Evaluation (T&E) Services	9/30/2021	3	FedITC, LLC
J-6	FA8052-16-C-0008	Small Business set aside - Total	LABOR	\$5M-\$10M	Contract (HIT) ASiMS/AFCHIPS Support	9/30/2021	6	SpecPro Management Services, LLC
J-6	HT0015-17-C-0013	8(A) sole source	LABOR	\$5M-\$10M	Contract (HIT) Carepoint Healthcare Application Suite (CHAS) Tier III Sustainme	9/30/2021	5	STS Systems Integration
J-6	HT0015-17-C-0004	8(A) sole source	LABOR	\$10M-\$30M	Contract (HIT) Identity Authentication Services (IAS) Tier III Maintenance Supp	11/17/2021	5	Chenega Professional & Technical Services, LLC
J-6	GS-35F-0341V	No set aside used	LABOR	\$5M-\$10M	Contract (HID) Carepoint Healthcare Application Suite (CHAS) Tiers I, II, and M	11/25/2021	5	Enterprise Resource Planning International
J-6	GS-06F-0792Z	8(A) competed	LABOR	\$5M-\$10M	Contract (HIT) TEWLS	1/31/2022	4	Koniag Services, Inc
J-6	HT0015-17-C-0008	8(A) sole source	LABOR	\$10M-\$30M	Contract (HIT) Population Health Informatics Support Services	2/24/2022	5	STS Systems Integration
J-6	HT0015-17-C-0009	8(A) competed	LABOR	\$1M-\$5M	Contract (HIT) VSIMS Support Services	2/28/2022	5	Malama, LLC
J-6	HT0015-17-C-0010	SDVOSB set aside	LABOR	\$500K-\$1M	Contract (HIT) MHS PHP Nurse Informaticist FY17	3/24/2022	5	APPDiction Studio, LLC
J-6	GS-00Q-14OAD-U117	No set aside used	LABOR	\$10M-\$30M	Contract (HIT) Data Abstraction & Orphan File Data Validation in Support of DVE	3/29/2022	5	Harris Corp
J-6	HT0011-16-D-0001	No set aside used	LABOR	\$1M-\$5M	Contract (WFM) Tri-Service Workflow (TSWF) New Workflow-Stakeholder Engagement	4/13/2022	5	EHR Total Solutions, LLC
J-6	HT0011-16-D-0001	No set aside used	LABOR	\$1M-\$5M	Contract (HIT) Tri-Service Workflow Advisory Group (TSWAG) Support	5/13/2022	5	EHR Total Solutions, LLC



DHA Contract Forecast

As of June 12th, 2019

POC: Birgit (BJ) Tilley
 Component Acquisition Executive (J-4)
 Chief, Acquisition Planning Support Office (APSO)
 Defense Health Agency
 Office: 703-681-5829
 Email: dha.ncr.acquis-procure.mbx.industryday@mail.mil

The goal of this forecast is to provide a dashboard of upcoming contracting opportunities. All projected procurements are subject to revision or cancellation. Final decisions on the extent of competition, small business participation, estimated value, or any aspect of the procurement action will not be made until each procurement is posted to Federal Business Opportunities (FEDBIZOPPS). Forecast data is for planning purposes only and is not a commitment by the Government to purchase the described products and/or services. Questions regarding a projected procurement should be addressed to the point of contact listed in the record.

JDIR	Contract Number	Acquisition Strategy	Contract Type	Anticipated Value Range	Requirement Title	Contract Expiration Date	Contract Length (# Years)	Incumbent
J-6	FA8771-17-C-0003	TBD	LABOR	\$10M-\$30M	Contract (HIT) MRDSS FY17	8/1/2022	6	JYG Solutions GROUP, LLC
J-6	GS-00Q-17GW-D2303	8(A) sole source	LABOR	\$1M-\$5M	Contract (HIT) ESSENCE Last Mile and Training Re-compete	9/27/2022	4	Paragone Solutions, Inc
J-6	HT0011-17-C-AC11	8(A) sole source	LABOR	\$10M-\$30M	Contract (HIT) Risk Management Framework Support	9/29/2022	5	All Native Managed Services Company
J-6	HT0015-18-A-0001	No set aside used	LABOR	\$100M-\$200M	Contract (HIT) AHLTA CHCS Enhancement and Sustainment BPA Task Order 0001	10/31/2022	5	Leidos, Inc
J-6	FA8771-17-C-0008	TBD	LABOR	\$5M-\$10M	Contract (HIT) AFMOWAP Sustainment Support Contract Status	11/7/2022	6	JYG Innovations, LLC
J-6	HT0015-18-A-0001	No set aside used	LABOR	TBD	Contract (HIT) AHLTA CHCS Enhancement and Sustainment BPA	12/31/2022	5	Leidos, Inc
J-6	GS-35F-0298T	HUBZONE Sole Source	LABOR	\$10M-\$30M	Contract (HIT) Defense Medical Surveillance System (DMSS)	2/28/2023	5	Unissant, Inc
J-6	HHSN316201200115W	Small Business set aside - Total	LABOR	\$5M-\$10M	Contract (HIT) NMIS/SNPMS Tier III Maintenance	4/2/2023	6	Amar Health It, LLC
J-6	GS-35F-349CA	No set aside used	LABOR	\$50M-\$100M	Contract (HIT) LogiCole DMLSS Development - Sustainment	5/31/2023	5	CACI
J-6	HHSN316201200132W	Small Business set aside - Total	LABOR	\$30M-\$50M	Contract (ZBR) DMLSS Documentation and Training	5/31/2023	5	Ellumen, Inc
J-6	W911QY -11-D-0072	Woman owned small business	LABOR	\$5M-\$10M	Contract (HIT) AF Medical Information Systems Test Bed	9/12/2023	5	Universal Consulting Services, Inc
J-6	GS-35F-598GA	8(A) competed	LABOR	\$5M-\$10M	Contract (HIT) CCE Tier III Support FY18	9/29/2023	5	Planned Systems International, Inc
J-6	GS-00F-071DA	Small Business Set Aside - Total	LABOR	\$1M-\$5M	Contract (HIT) SDD Business Operations FY19	9/30/2023	5	Integrity Management Consulting
J-6	HT0015-18-C-0005	8(A) sole source	LABOR	\$1M-\$5M	Contract (HIT) Standard Tables Updates FY18	9/30/2023	5	Cherokee Nation Technology Solutions
J-6	HT0015-19-C-0002	8(A) competed	LABOR	\$5M-\$10M	Contract (HIT) BrainJack Application Mgr for WMSNI	12/17/2023	5	BIF Technologies Corp
J-6	GS-35F-349CA	No set aside used	LABOR	\$50M-\$100M	Contract (HIT) TEWLS Sustainment Support	1/28/2024	5	CACI
J-6	GS-35F-080CA	No set aside used	LABOR	\$50M-\$100M	Contract (HIT) ABACUS	1/30/2024	5	General Dynamics Information Technology
J-6	GS-35F-0100U	No set aside used	LABOR	\$30M-\$50M	Contract (HIT) Web Development	2/29/2024	5	Blue Water Federal Solutions, Inc
J-6	DHA-2018-R-873	No set aside used	LABOR	\$10M-\$30M	Contract (HIT) Pain Assessment Screening Tool and Outcomes Registry (PASTOR) Su	8/31/2024	6	Army Analytics Group (AAG)



DHA Contract Forecast

As of June 12th, 2019

POC: Birgit (BJ) Tilley
 Component Acquisition Executive (J-4)
 Chief, Acquisition Planning Support Office (APSO)
 Defense Health Agency
 Office: 703-681-5829
 Email: dha.ncr.acquis-procure.mbx.industryday@mail.mil

The goal of this forecast is to provide a dashboard of upcoming contracting opportunities. All projected procurements are subject to revision or cancellation. Final decisions on the extent of competition, small business participation, estimated value, or any aspect of the procurement action will not be made until each procurement is posted to Federal Business Opportunities (FEDBIZOPPS). Forecast data is for planning purposes only and is not a commitment by the Government to purchase the described products and/or services. Questions regarding a projected procurement should be addressed to the point of contact listed in the record.

JDIR	Contract Number	Acquisition Strategy	Contract Type	Anticipated Value Range	Requirement Title	Contract Expiration Date	Contract Length (# Years)	Incumbent
J-6	GS-35-F-0264Y	Small Business set aside - Total	LABOR	\$5M-\$10M	Contract (HIT) DOEHRs-HC Data Repository Tier III Maintenance 18	10/29/2024	6	Concept Plus, LLC
J-6	new contract	TBD	LABOR	\$50M-\$100M	DADIO J-6 SDD Engineering Support	3/31/2025	5	
J-5	HT0014-15-F-0252	Only one source	FIRM FIXED PRICE	\$5M-\$10M	Improvement Science and Spread	9/30/2020	5	INSTITUTE FOR HEALTHCARE IMPROVEMENT
J-5	HT001115F0026	Subject to Multiple Award Fair Opportunity	FIRM FIXED PRICE	\$5M-\$10M	Joint Outpatient Experience Survey & Joint Outpatient Experience Survey CAHPS	1/20/2021	5	IPSOS PUBLIC AFFAIRS, LLC
J-5	HT001116C0034	Direct Award	FIRM FIXED PRICE	\$1M-\$5M	DHA INFORMATION MANAGEMNT ACQUISITION AND BUDGET SUPPORT	8/31/2021	5	PROSOURCE360 CONSULTING SERVICES, INC.
J-5	W81XWH17F0031	Subject to Multiple Award Fair Opportunity	FIRM FIXED PRICE	\$1M-\$5M	Quick Turn-Around Ad Hoc Surveys and Public Opinions Polls	3/29/2022	5	DELOITTE CONSULTING LLP
J-5	HT001118C0002	Subject to Multiple Award Fair Opportunity	FIRM FIXED PRICE	\$50M-\$100M	GOVERNANCE, REQUIREMENTS AND ARCHITECTURE MANAGEMENT SUPPORT	9/27/2022	5	DELOITTE CONSULTING LLP
J-3	HT001116C0009	Simplified Acquisition	FIRM FIXED PRICE	\$1M-\$5M	IT HEALTH SYSTEMS APPLICATION&MANAGEMENT SUPPORT	3/15/2021	5	LINK SOLUTIONS, INC.
J-3	HT001116C0014	Simplified Acquisition	FIRM FIXED PRICE	\$1M-\$5M	CLINICAL SUPPORT SERVICES	3/26/2021	5	MD CONSULTING LLC
J-3	HT001517F0021	Subject to Multiple Award Fair Opportunity	FIRM FIXED PRICE	\$1M-\$5M	TABLEAU. DESKTOP PROFESSIONAL ANNUAL MAINTENANCE RENEWAL	3/14/2022	5	FEDRESULTS, INC.
J-3	HT001117C0013	ONLY ONE SOURCE	FIRM FIXED PRICE	\$1M-\$5M	MEDICAL LOGISTICS	3/27/2022	5	AXIOM CORPORATION
DHMS	TBD	TBD	TBD	\$1M-\$5M	DII Licenses	9/30/2020	4	TBD
DHMS	HHSN316201200026W	TBD	FIRM FIXED PRICE	\$100M-\$200M	Global Service Center	11/14/2020	5	ENTERPRISE SERVICES LLC
DHMS	HHSN316201200008W	TBD	TIME AND MATERIALS	\$100M-\$200M	PEO DHMS Contractor Support (PCS)	11/26/2020	5	Booz, Allen, Hamilton
DHMS	TBD	TBD	TBD	TBD	Logistics, Change Management, and Training	2/13/2021	3	TBD
DHMS	TBD	TBD	TBD	TBD	Special Projects	3/11/2021	4	TBD
DHMS	TBD	TBD	TBD	TBD	Theater Blood	3/14/2021	4	TBD
DHMS	GS-35F-0206Y	TBD	FIRM FIXED PRICE	\$30M-\$50M	EKTROPY Support Services	3/28/2021	5	NetImpact Strategies, Inc.
DHMS	GS00Q14OADS104	TBD	TIME AND MATERIALS	\$10M-\$30M	PEO DHMS Corporate Support	4/28/2021	5	ANALYTIC STRATEGIES, LLC



DHA Contract Forecast As of June 12th, 2019

POC: Birgit (BJ) Tilley
 Component Acquisition Executive (J-4)
 Chief, Acquisition Planning Support Office (APSO)
 Defense Health Agency
 Office: 703-681-5829
 Email: dha.ncr.acquis-procure.mbx.industryday@mail.mil

The goal of this forecast is to provide a dashboard of upcoming contracting opportunities. All projected procurements are subject to revision or cancellation. Final decisions on the extent of competition, small business participation, estimated value, or any aspect of the procurement action will not be made until each procurement is posted to Federal Business Opportunities (FEDBIZOPPS). Forecast data is for planning purposes only and is not a commitment by the Government to purchase the described products and/or services. Questions regarding a projected procurement should be addressed to the point of contact listed in the record.

JDIR	Contract Number	Acquisition Strategy	Contract Type	Anticipated Value Range	Requirement Title	Contract Expiration Date	Contract Length (# Years)	Incumbent
DHMS	NNG15SC76B	TBD	FIRM FIXED PRICE	\$5M-\$10M	Reflections Licenses	4/30/2021	4	GMC Tek, LLC
DHMS	TBD	TBD	TBD	\$5M-\$10M	Reflections Licenses	4/30/2021	4	TBD
DHMS	NNG15SC71B	TBD	FIRM FIXED PRICE	\$30M-\$50M	CISCO Hardware Maintenance	5/31/2021	5	FCN, Inc
DHMS	GS-35F-0306J	TBD	FIRM FIXED PRICE	\$10M-\$30M	TRAC2ES - Development Lab Rent	5/31/2021	5	Booz, Allen, Hamilton Inc
DHMS	TBD	TBD	TBD	TBD	MESOC Hosting	6/9/2021	3	TBD
DHMS	TBD	TBD	TBD	TBD	AVHE Sustainment - Infrastructure Support	6/16/2021	4	TBD
DHMS	GS-35F-0312U	TBD	FIRM FIXED PRICE	\$1M-\$5M	IBM Rational Tokens/License and Support Services	6/28/2021	3	FOUR LLC
DHMS	TBD	TBD	TBD	\$1M-\$5M	IBM Rational Tokens/License and Support Services	6/30/2021	4	TBD
DHMS	TBD	TBD	TBD	TBD	Imprivata Appliance Hosting Services	7/13/2021	4	TBD
DHMS	N00178-04-D-4024	TBD	COST PLUS FIXED FEE	\$30M-\$50M	Business Financial Management Support	7/14/2021	5	Booz, Allen, Hamilton Inc
DHMS	GS00Q14OADS124	TBD	TIME AND MATERIALS	\$5M-\$10M	Acquisition Support Services	8/4/2021	5	Loch Harbour
DHMS	TBD	TBD	TBD	TBD	IBM Websphere Licenses	8/12/2021	4	TBD
DHMS	N00178-16-D-8526	TBD	COST PLUS FIXED FEE	\$50M-\$100M	Cyber Security Service Provider Vulnerability Analysis and Audit Support	8/15/2021	3	AbleVets LLC
DHMS	GS06F0656Z	TBD	TIME AND MATERIALS	\$100M-\$200M	Test and Evaluation Support Services (TESS)	9/22/2021	5	Nolij Consulting, LLC
DHMS	TBD	TBD	TBD	TBD	Testing Support Contract (TESS)	9/22/2021	4	TBD
DHMS	N00178-14-D-7748	TBD	COST PLUS FIXED FEE	\$50M-\$100M	Certification and Accreditation	9/24/2021	3	Kbrwyle Technology Solutions, LLC
DHMS	TBD	TBD	TBD	\$5M-\$10M	Certification and Accreditation	9/24/2021	4	TBD
DHMS	HHSN316201200022W	TBD	COST PLUS FIXED FEE	\$30M-\$50M	DES Development and Implementation Services	9/26/2021	5	Mantech Advanced Systems International
DHMS	TBD	TBD	TBD	\$10M-\$30M	VMWare Licenses	9/29/2021	4	TBD



DHA Contract Forecast As of June 12th, 2019

POC: Birgit (BJ) Tilley
 Component Acquisition Executive (J-4)
 Chief, Acquisition Planning Support Office (APSO)
 Defense Health Agency
 Office: 703-681-5829
 Email: dha.ncr.acquis-procure.mbx.industryday@mail.mil

The goal of this forecast is to provide a dashboard of upcoming contracting opportunities. All projected procurements are subject to revision or cancellation. Final decisions on the extent of competition, small business participation, estimated value, or any aspect of the procurement action will not be made until each procurement is posted to Federal Business Opportunities (FEDBIZOPPS). Forecast data is for planning purposes only and is not a commitment by the Government to purchase the described products and/or services. Questions regarding a projected procurement should be addressed to the point of contact listed in the record.

JDIR	Contract Number	Acquisition Strategy	Contract Type	Anticipated Value Range	Requirement Title	Contract Expiration Date	Contract Length (# Years)	Incumbent
DHMS	GS00Q14OADS103	TBD	FIRM FIXED PRICE	\$30M-\$50M	TRAC2ES Program Support	9/30/2021	5	AMYX, INC.
DHMS	TBD	TBD	TBD	TBD	AWS Hosting for DES & JLV	2/14/2022	3	TBD
DHMS	TBD	TBD	TBD	TBD	Training Material Development - Material Maintenance	3/14/2022	3	TBD
DHMS	TBD	TBD	TBD	\$1M-\$5M	Tableau Software License Maintenance	3/15/2022	5	TBD
DHMS	TBD	TBD	TBD	\$500K-\$1M	Red Hat Licenses	3/28/2022	3	TBD
DHMS	TBD	TBD	TBD	\$5M-\$10M	ABL Data Center HP Maintenance	4/25/2022	3	TBD
DHMS	TBD	TBD	FIRM FIXED PRICE	\$5M-\$10M	JAZZ Hosting Services	5/7/2022	3	TBD
DHMS	TBD	TBD	TBD	\$10M-\$30M	MHS DHA Microsoft ELA	5/31/2022	3	TBD
DHMS	TBD	TBD	TBD	TBD	Data Mapping	9/14/2022	3	TBD
DHMS	TBD	TBD	TBD	\$1M-\$5M	Technical Project and Process Support	9/26/2022	3	TBD